
FloridaDepartm entofT ransportation

R ICK S CO T T
GO VER N O R

June 12, 2014

To: Prospective Bidders

cc: Nancy Bright, Star Ayers, Scott Blocker, D2

Daniel Lahey, Richard Moss, Kathy Thomas

A d d end u m No. : 3, E2T09 , Financ ialP rojec t#

SR 116 (Wonderwood) from SR 9A to Intercoastal Waterway

RFP Revisions

1 . S ec tion VI–D esign and C onstru c tion C riteria
a. Page 27 VI.C, Summary of Conceptual Utility Work Table

Sewer
b. Page 35 VI.J, Added requirement to prioritize the replacement of the

in the sequence of construction

A ppend ix D –Typic alS ec tion

1. Revised linework for proposed pavement reconstruction

A ppend ix E –M inim u m P avem entD esign

1. Revised minimum pavement design for new

A ppend ix F –H orizontalL ayou t

1. Sheet 9:
a. Added the following structure replacement: S
b. Added the following pipe replacement: S

A ppend ix G –JEA Utility S u m m ary and S c ope ofW ork

1. Updated JEA Utility Summary
required by Addendum 2.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrde
Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening
the Acceptance of Bidding Acknowledgements folder and confirming
Addenda files. Failure to load all amendment files will cause the bid to be found non

Thanks,
Jim Brown
District Contracts Administrator
Phone: 386-758-3798

FloridaDepartm entofT ransportation

1109 S. Marion Avenue
Lake City, Florida 32025-5874

www.dot.state.fl.us

Nancy Bright, Star Ayers, Scott Blocker, D2-ESTSPEC, Carrie Stanbridge, Jimmy Pitman, Eric Shimer,

Richard Moss, Kathy Thomas

, Financ ialP rojec t# 428 7 96-2-52-01 & 428 7 96-2-56-01 ,

SR 116 (Wonderwood) from SR 9A to Intercoastal Waterway

D esign and C onstru c tion C riteria
a. Page 27 VI.C, Summary of Conceptual Utility Work Table – Revised cost estimate for JEA Water &

b. Page 35 VI.J, Added requirement to prioritize the replacement of the pipe from structure S
construction

1. Revised linework for proposed pavement reconstruction.

M inim u m P avem entD esign

1. Revised minimum pavement design for new pavement.

a. Added the following structure replacement: S-61A
b. Added the following pipe replacement: S-61 to S-61A

JEA Utility S u m m ary and S c ope ofW ork

1. Updated JEA Utility Summary and Scope of Work based on additional pipe and
required by Addendum 2.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download E2T09
Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening
the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and
Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

FloridaDepartm entofT ransportation

A N A N T H P R A S A D,P .E.
S ECR ET A R Y

ESTSPEC, Carrie Stanbridge, Jimmy Pitman, Eric Shimer,

cost estimate for JEA Water &

pipe from structure S-39 to S-40

and Scope of Work based on additional pipe and structure replacements

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at
T09 Amendment003 for this

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening
your acknowledgement of Amendment and

responsive.


